
Name Description Amount

ROCHON CORPORATION Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,281,000.00

ROCHON CORPORATION Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$87,703.00

ROCHON CORPORATION Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$15,280.00

ROCHON CORPORATION Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$11,477.00

ROCHON CORPORATION Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $14,195.00

ROCHON CORPORATION Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$22,823.00

ROCHON CORPORATION Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $6,199.00

EBERT, INC. Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,356,000.00

EBERT, INC. Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$70,000.00

EBERT, INC. Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$18,500.00

EBERT, INC. Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$16,200.00

EBERT, INC. Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $14,000.00

EBERT, INC. Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$35,000.00

EBERT, INC. Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $22,000.00

Schreiber Mullaney Construction Co., Inc Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,408,890.00

Schreiber Mullaney Construction Co., Inc Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$49,000.00

Schreiber Mullaney Construction Co., Inc Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$22,000.00

Schreiber Mullaney Construction Co., Inc Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$18,500.00

Schreiber Mullaney Construction Co., Inc Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $13,000.00

Schreiber Mullaney Construction Co., Inc Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$51,000.00

Schreiber Mullaney Construction Co., Inc Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $14,775.00

TERRA GENERAL CONTRACTORS, LLC Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,414,000.00

TERRA GENERAL CONTRACTORS, LLC Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$56,500.00

TERRA GENERAL CONTRACTORS, LLC Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$18,900.00

TERRA GENERAL CONTRACTORS, LLC Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$16,800.00

TERRA GENERAL CONTRACTORS, LLC Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $14,360.00

TERRA GENERAL CONTRACTORS, LLC Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$49,600.00

TERRA GENERAL CONTRACTORS, LLC Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $15,460.00

Jorgenson Construction Inc Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,475,000.00

Jorgenson Construction Inc Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$47,000.00

Jorgenson Construction Inc Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$9,000.00

Jorgenson Construction Inc Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$18,000.00

Jorgenson Construction Inc Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $3,500.00

Jorgenson Construction Inc Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$37,000.00

Jorgenson Construction Inc Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $22,000.00

MEISINGER CONSTRUCTION CO., INC. Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,484,000.00

MEISINGER CONSTRUCTION CO., INC. Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$67,000.00

MEISINGER CONSTRUCTION CO., INC. Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$7,300.00

MEISINGER CONSTRUCTION CO., INC. Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$15,500.00

MEISINGER CONSTRUCTION CO., INC. Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $14,600.00

MEISINGER CONSTRUCTION CO., INC. Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$55,000.00

MEISINGER CONSTRUCTION CO., INC. Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $19,200.00

VERSACON INC Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,535,000.00

VERSACON INC Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$40,000.00

VERSACON INC Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$14,960.00

VERSACON INC Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$18,200.00

VERSACON INC Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $100.00

VERSACON INC Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$41,000.00

VERSACON INC Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $23,540.00

MORCON CONSTRUCTION, INC. Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,598,804.00

MORCON CONSTRUCTION, INC. Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$65,000.00

MORCON CONSTRUCTION, INC. Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$11,000.00

MORCON CONSTRUCTION, INC. Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$11,500.00

MORCON CONSTRUCTION, INC. Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $14,200.00

MORCON CONSTRUCTION, INC. Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$65,000.00

MORCON CONSTRUCTION, INC. Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $27,000.00

Maertens- Brenny Construction Company Lump Sum Base Bid: Meadowbrook Golf Course Clubhouse, per the project manual and construction documents $1,599,000.00

Maertens- Brenny Construction Company Alternate 1 - DEDUCT: Delete outdoor arbor from scope of work, per the project manual and construction documents -$72,000.00

Maertens- Brenny Construction Company Alternate 2 - DEDUCT: Delete Concrete SOG sidewalk, stair, railings, etc., per the project manual and construction documents -$15,000.00

Maertens- Brenny Construction Company Alternate 3 - DEDUCT: Provide translucent window film in lieu of Solera Glazing, per the project manual and construction documents -$16,200.00

Maertens- Brenny Construction Company Alternate 4 - ADD: Provide triple pane glazing and compatible framing system, per the project manual and construction documents $15,300.00

Maertens- Brenny Construction Company Alternate 5 - DEDUCT: Delete vendor wall and planter seating from scope of work, per the project manual and construction documents -$54,000.00

Maertens- Brenny Construction Company Alternate 6 - ADD: Provide full toilet room build-out at adjacent Tool Building, per the project manual and construction documents $36,000.00
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